FEB 6 1980

TRAINING OF MATERNAL AND CHILD HEALTH AIDES

Agreement Between the
UNITED STATES OF AMERICA
and TANZANIA

Signed at Dar es Salaam July 6, 1978

NOTE BY THE DEPARTMENT OF STATE

Pursuant to Public Law 89–497, approved July 8, 1966 (80 Stat. 271; 1 U.S.C. 113)—

". . . the Treaties and Other International Acts Series issued under the authority of the Secretary of State shall be competent evidence . . . . of the treaties, international agreements other than treaties, and proclamations by the President of such treaties and international agreements other than treaties, as the case may be, therein contained, in all the courts of law and equity and of maritime jurisdiction, and in all the tribunals and public offices of the United States, and of the several States, without any further proof or authentication thereof."

For sale by the Superintendent of Documents, U.S. Government Printing Office, Washington, D.C. 20402. Subscription Price: $110 per year; $27.50 additional for foreign mailing. Single copies vary in price. This issue $1.

TANZANIA

Training of Maternal and Child Health Aides

Agreement signed at Dar es Salaam July 6, 1978;
Entered into force July 6, 1978.

PROJECT AGREEMENT BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID), AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND

The Treasury

AN AGENCY OF THE Government of The United Republic of Tanzania

The above-named parties hereby mutually agree to carry out a project in accordance with the terms set forth herein and the terms set forth in any annexes attached hereto, as checked below:

☒ PROJECT DESCRIPTION ANNEX A
☐ FOREIGN CURRENCY STANDARD PROVISIONS ANNEX
☒ STANDARD PROVISIONS ANNEX [1]
☐ SPECIAL LOAN PROVISIONS ANNEX

This Project Agreement is further subject to the terms of the following agreement between the two governments, as modified and supplemented:

☒ GENERAL AGREEMENT FOR TECHNICAL COOPERATION	DATE 8 Feb 1968 [2]
☐ ECONOMIC COOPERATION AGREEMENT	DATE
☐ (other)	DATE

1. PROJECT/ACTIVITY NO. 621-0121

2. AGREEMENT NO. 78-9

3. ☒ ORIGINAL OR REVISION NO. ___

4. PROJECT/ACTIVITY TITLE 621-0121

Manpower Training Program for Maternal and Child Health Aides

5. PROJECT DESCRIPTION AND EXPLANATION

(See Annex A attached)

6. AID APPROPRIATION SYMBOL 72-1181021.4

7. AID ALLOTMENT SYMBOL 844-50-621-00-44-81

8. AID FINANCING ☒ DOLLARS ☐ LOCAL CURRENCY	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
(a) Total		1,151,000		1,151,000
(b) Contract Services	(See Component Breakdown on Page 3)			
(c) Commodities				
(d) Other Costs				
9. COOPERATING AGENCY FINANCING—DOLLAR EQUIVALENT $1.00=				
(a) Total				
(b) Technical and other Services				
(c) Commodities				
(d) Other Costs				

10. SPECIAL PROVISIONS (Use Additional Continuation Sheets, if Necessary)

This Project Agreement provides FY 1978 funding (October 1, 1977 through September 30, 1978) to assist the Tanzanian Government in training MCH Aides for service in health centers in rural Tanzania.

11. DATE OF ORIGINAL AGREEMENT	12. DATE OF THIS REVISION	13. ESTIMATED FINAL CONTRIBUTION DATE
July 6, 1978	July 6, 1978	September 30, 1981

14. FOR THE COOPERATING GOVERNMENT OR AGENCY	15. FOR THE AGENCY FOR INTERNATIONAL DEVELOPMENT
C A MUTASHOBYA	HOWARD L STEVERSON
SIGNATURE: C A Mutashobya	SIGNATURE: Howard L. Steverson
DATE:	DATE: 9/18/77
TITLE: for Principal Secretary, *Treasury*	TITLE: *Director*, USAID/Tanzania

[1] Not printed herein. For text, see TIAS 8590; 28 UST 3635.
[2] TIAS 6448; 19 UST 4614.

1. This project is designed to assist the Ministry of Health in the training of Maternal and Child Health Aides (MCHAs) for assignment to rural health facilities throughout Tanzania. Project Agreements 73–7 and 74–6 provided for the construction of 18 MCHA Training Centers. The 18 training centers have been completed except for additional staff housing which is presently under construction. All requests for reimbursement of construction costs must be submitted to USAID to enable payment to be made by December 31, 1979. All funds allocated under prior Project Agreements for construction of the 18 Training Centers must be liquidated prior to December 31, 1979.
2. The Agreement provides funding for the following project elements:
   a. Continued financing of the Loma Linda University contract which provides technical support for the project;
   b. Participant costs for training Tanzanian nationals abroad to provide leadership, technical support and supervision of the rural MCH delivery program as jointly determined by the USAID and MOH program;
   c. Offshore procurement of equipment, supplies, vehicles, MCH kits and household furnishings for contract technicians as mutually agreed between USAID and MOH;
   d. Complete the development and production of audio-visual aids by the Loma Linda University Contract group;
   e. Rehabilitation of logistics facilities as mutually agreed upon;
   f. Provision of recurrent costs for MCHA Training Centers, Public Health Nurses School and the logistics/distribution unit of the MCH Section;
   g. Local Support Costs for seminars/workshops, research studies, logistics/distribution system and field assistant; and
   h. Joint donor review of the Tanzanian Health Delivery System.
3. Subject to the availability of funds and progress satisfactory to the USAID and the Tanzanian Government toward meeting specific project objectives, the USAID, in accordance with the terms of this and previous Agreements, agrees to provide funding as outlined below. It is anticipated that the planned in-depth, joint donor review of the Tanzanian Health Delivery System will provide further guidelines for assistance under this and subsequent Agreements.

AID FINANCING
DETAILS OF U.S. CONTRIBUTION BY COST COMPONENT

INPUT NUMBER	IDENTIFIER	PREVIOUS TOTAL	INCREASE	DECREASE	TOTAL TO DATE
	TOTALS		1,151,000		1,151,000
01	PERSONNEL (Contract)		234,000		234,000
02	PARTICIPANT TRAINING		112,000		112,000
03	OFFSHORE PROCUREMENT Class, Eq & Sup 50 Vehicles 100 MCH Kits 50 Furnishings 10		210,000		210,000
04	AUDIO-VISUAL DEVELOPMENT & PRODUCTION (Contract)		76,000		76,000
05	CONSTRUCTION/REHABILITATION TRNG CENTERS & LOGISTICS FACILITIES		75,000		75,000
06	SUPPORT OF TANGOV RECURRENT COSTS MCHA Training Ctrs. 238 Public Health Nurse Sch. 20 Logistics/Distribution Sys. 10		268,000		268,000
07	LOCAL SUPPORT COSTS Seminars/Workshops 24 Research Studies 82 Log/Distrib. System 35 Field Assistant 15		156,000		156,000
08	EVALUATIONS		20,000		20,000

U.S. GOVERNMENT PRINTING OFFICE: 1990